11. Any variation in quantities, specifications and extra items shall be got it approved from BBMP during the course of execution of work.

12. Final bill shall be prepared by KRIDL and be certified by BBMP as referred above and to be routed through Chief Engineer for final payment.

13. Standard deductions such as I.T., VAT, Royalty Cess and CBF shall be deducted from the running bills and final bill.

14. penalty will be deducted for the delay of the work.

15. The market rates of Cement, Steel, Bitumen and RMC shall be paid as per item No.4 of general notes of PWD SR of Bangalore Circle for the year 2015-16

16. Service taxes are to be paid if applicable.

In case of any dispute regarding the nature and execution of work and satisfactory completion of work and the payments between BBMP and KRIDL the matter shall be referred to The Commissioner , BBMP, whose decision is final and binding.

Executive Engineer-I
KRIDL, BBMP, Bangalore.

First Party

Witness :-

1. Asst. Executive Engineer
KRIDL, BBMP, Bangalore Division-4
(BDA & BMLTA RANGALORE)

1.

2.

2.

सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

Certificate No.	:	IN-KA26226532345923O
Certificate Issued Date	:	18-Oct-2016 03:29 PM
Account Reference	:	NONACC (FI)/ kaksfcl08/ SHESHDRIPURAM/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKAKSFCL08021702861257260
Purchased by	:	K R I D L
Description of Document	:	Article 12 Bond
Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	K R I D L
Second Party	:	THE EXECUTIVE ENGINEER HEBBAL DIVISION BBMP
Stamp Duty Paid By	:	K R I D L
Stamp Duty Amount(Rs.)	:	200 (Two Hundred only)

For Shri Vathaji Vividoddesha Souharda Sahakari Niyamitha Seshadripuram Bangalore

Authorised Signatories

Est Cost:- Rs: 20,00,000/-

Please write or type below this line

EE/H/AE/AG/ 134 /16-17

AGREEMENT

BRUHATH BANGALORE MAHANAGARA PALIKE

1. This is agreement entered this day 23rd November .2016 between Executive Engineer Hebbal Division, BBMP (herein after called first party] and Technical Manager (East), Karnataka Rural Infrastructure Development Limited (KRIDL) (herein after called second party) which terms shall mean and include his heirs, successors and legal representative as the case may be.

Executive Engineer-2,
KRIDL, BBMP, Bangalore

ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು
ಹೆಬ್ಬಾಳ ವಿಭಾಗ,
ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ
ಬೆಂಗಳೂರು

Statutory Alert:
1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

2. BBMP Desires to entrust the work **Construction of Cement Concrete pavement Roads to Basaveshwara layout roads in Ward No.18**

to KRIDL
vide reference of:
1.ಆಯುಕ್ತರು ರವರ ಆಪ್ತ ಕಾರ್ಯಾಲಯ ದಿನಾಂಕ: 22/09/2016
2. ಕಾಪ್ರ/ಹೆ/ಇ.ವಿಸ್.ಟಿ/ 26 /16-17
3. Job no.: **018-14-000030, Rs. 20.00 lakhs Budget Code: P-0190**
4. Administrative Sanction No. EE(H)AS/ 106 /16-17 Dt:22/11/2016
5. Technical Sanction No. EE(H)TS/ 74 /16-17 dated: 22/11/2016
amounting to **Rs. 20.00 Lakhs.**

3. The government of Karnataka in the notification ಆಇ990ಬೆಸ್ಟ-12/09 ದಿನಾಂಕ:17-08-2009 has exempted Karnataka transparency public procurement Act for execution of works to KRIDL under Section 4(a).

THIS DEED WITNESS AS FOLLOWS

4. a. KRIDL shall execute and complete the works based on the drawings and estimates as per the standard specification of KPWD duly approved by BBMP.

b. Estimate shall be prepared by BBMP at current PWD Schedule of rates and entrusted to KRIDL with 8% +1% KRIDL service charges

c. Competent authority will accord the Administrative Approval and Technical Sanction will be accorded by competent authority of BBMP.

5. The work will be completed within 3 **months** from the date of handing over of clear sites, release of funds, clearance of estimate, work order/agreement whichever is later.

6. Defect liability period shall be 12 months from the date of completion of work.

7. 25 % of mobilization advance shall be paid at the time of execution of agreement if requested.

8. The mobilization advance shall be adjusted in the final bill.

9 a. If the rates of certain items of works not found in this SR then the same shall be obtained from SR of Minor Irrigation / National Highway/PRED/KUWS&DB.

b. For items not found in any of the SR data rate shall be prepared and got approved from the competent authority.

10. The BBMP/KRIDL shall prepare bills as per execution and whose payment shall be paid through the second party (i.e.KRIDL) as per agreement norms.

Executive Engineer-2,
KRIDL, BBMP, Bangalore

ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು
ಹೆಬ್ಬಾಳ ವಿಭಾಗ,
ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ
ಬೆಂಗಳೂರು